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Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN TUOLUMNE COUNTY
NEAR SONORA FROM 0.3 MILE WEST OF PEACFUL OAK ROAD TO VIA ESTE ROAD.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, November 16, 2011.

This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions, the Bid Book, and
provide a copy of the Additional Information Handout.

Project Plan Sheets 1, 4, 5, 12, 13, 14, 69, 100, 101, 102, 103, 104, 105, 106, 124 and 127 are revised. Copies of the revised
sheets are attached for substitution for the like-numbered sheets.

Project Plan Sheets 158A, 158B and 158C are added. Copies of the added sheets are attached for addition to the project
plans.

In the Notice to Bidders and Special Provisions, in the "STANDARD PLANS LIST," the following Standard Plans are
added:

"A77L1, ATTLS, AB6A, A86B, A86C."

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," is revised as attached.

In the Special Provisions, Section 5-1.11, "SUPPLEMENTAL PROJECT INFORMATION," is revised as attached.
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In the Special Provisions, Section 5-1.15, "NONHIGHWAY FACILITIES (INCLUDING UTILITIES)," is revised as
attached.

In the Special Provisions, Section 10-1.01, "ORDER OF WORK, "the following paragraph is added after the first paragraph:

"Attention is directed to the provisions in Section 14-6.U2, "Bird Protection” of the Standard Specifications regarding
nesting of birds. The first order of work shall be to remove trees to a stump to prevent birds from nesting. Work shall then be
suspended and no additional work shall be done until after June 15th 2012. After June 15th, the first order of work shall be to
construct the frontage road.”

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the third paragraph is revised as follows: -

"The Contractor shall construct the drainage basin as shown on the plans from station 211+00 to station 214+50 prior to
any other rock excavation.

In the Special Provisions, Section 10-1.33, "EARTHWORK," the second, third, and fourth paragraphs are deleted.
In the Bid book, in the "Bid Item List," Items 2, 4, 47, 49, 109 and 110 are revised, and Item 50 is deleted as attached.
To Bid book holders:

Replace pages 3, 5 and 8 of the "Bid Item List" in the Bid book with the attached revised pages 3, 5 and 8 of the Bid
Item List. The revised Bid Item List is to be used in the bid.

Attached is a copy of the Additional Information Handout.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted
in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page
of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange
for the return of their book.

Inform subcontractors and suppliers as necessary.

This addendum and its attachments are now available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hg/esc/oe/project_ads_addenda/10/10-340424

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this
letter before submitting your bid.

Sincerely,

A

REBECCA D. HARNAGEL Q‘Dr
Chief, Office of Plans, Specifications & Estimates
Office Engineer

Division of Engineering Services

Attachments



SECTION 4. BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES

The 1st working day is the 15th day after contract approval.
Do not start work at the job site, except for measuring controlling field dimensions and locating utilities, until the
Engineer approves your submittal for:

1. Baseline Progress Schedule (Critical Path Method)
2. Storm Water Pollution Prevention Plan (SWPPP)
3. Notification of Dispute Resolution Advisor (DRA) or Dispute Review Board (DRB) nominee and disclosure

statement as specified in Section 53-1.15, "Dispute Resolution,” of the Standard Specifications

In addition to the above submittals, do not start work at the job site, except for measuring controlling field dimensions
and locating utilities, until you submit:

Notice of Materials To Be Used.

Contingency plan for reopening closures to public traffic.

Written statement from the vendor that the order for the sign panels has been received and accepted by the vendor.

The statement must show the dates that the materials will be shipped.

4. Written statement from the vendor that the order for electrical material has been received and accepted by the
vendor. The statement must show the dates that the materials will be shipped.

You may start work at the job site before the 15th day after contract approval if:

gl =g

1. You obtain required approval for each submittal before the 15th day
2. The Engineer authorizes it in writing

The Department grants a time extension if a delay is beyond your control and prevents you from starting work at the job
site on the 1st working day.
Complete the work within 390 working days.

CONTRACT NO. 10-340424
REVISED PER ADDENDUM NO. 2 DATED NOVEMBER 3, 2011



5-1.11 SUPPLEMENTAL PROJECT INFORMATION
The Department makes the following supplemental project information available:

Supplemental Project Information

Means Description

Included in the Information Handout 1602 Streambed Alternation Agreement

US Army CORPS 404 Permit

RWQCB 401 Permit

Foundation Recommendations, Peaceful Oak
UC, Bridge No. 32-0070, dated December 17,
2009

Foundation Recommendations, Mono way UC,
Bridge No. 32-0071, dated December 17, 2009
Final Hydraulic Evaluation, dated July 22, 2008
Geotechnical Design Report, dated August 8,
1997

USFWS Biological Opinion

Underground Classification

Installation Details for Battery Backup System
Geotechnical Design Report Addendum, dated
October 25, 2011

Geotechnical Design Report, East Sonara dated
November 12, 2006

Materials Information Handout, East Sonora
Bypass Stage I1

Available for inspection at the Transportation Rock core samples from exploratory borings
Laboratory
Available at: Cross sections

http://www.dot.ca.gov/hg/esc/oe/weekly ads/index.php

CONTRACT NO. 10-340424
REVISED PER ADDENDUM NO. 2 DATED NOVEMBER 3, 2011



5-1.15 NONHIGHWAY FACILITIES (INCLUDING UTILITIES)
The utility owner will relocate a utility shown in the following table before the corresponding date shown:

Utility Relocation and Date of the Relocation

Utility Location Date
PG&E Overhead Electric Sta 21+00 to Sta 39+50 POR Line 06/15/2012
AT&T Overhead Telephone Sta 21+00 to Sta 39+50 POR Line 06/15/2012

Installation of the utilities shown in the following table requires coordination with your activities. Make the necessary
arrangements with the utility company through the Engineer and submit a schedule:

1. Verified by a representative of the utility company
2. Allowing at least the time shown for the utility owner to complete its work

Utility Relocation and Contractor-Arranged Time for the Relocation

Utility Utility Address Location Days
PG&E Overhead 4040 W. Lane, Bldg 9, Sta 225+00 to Sta 30 calendar days
Electric Stockton, CA 95204 261421 "LOL1" Line,

Sta 261+21 To Sta
281400 “Temp Conn™.,
and Sta 137+00 to Sta
145+00 Exist Hwy 108

PG&E Underground 4040 W. Lane, Bldg 9, Sta 255+00 "LOLI Line | 15 calendar days
Electric Stockton, CA 95204
AT&T Overhead AT&T California Sta 225+00 to Sta 45 calendar days
ATTN: Mr. David 261+21 "LOL1" Line,
Tatge Sta 261+21 To Sta
1413 Bourbon Street, 281+00 “Temp Conn”,
Room 113, Stockton, and Sta 137+00 to Sta
CA 95240 145+00 Exist Hwy 108
(209) 943-4072
AT&T Manhole AT&T California 28' left of Sta 275+00 2 calender days
ATTN: Mr. David "TC" Line
Tatge

1413 Bourbon Street,
Room 113, Stockton,
CA 95240

(209) 943-4072

CONTRACT NO. 10-340424
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BID ITEM LIST

10-340424
Item |Item Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
1 070012 PROGRESS SCHEDULE (CRITICAL LS
PATH METHOD) LUMP SUM LUMP SUM
2 070018 | TIME-RELATED OVERHEAD WDAY 390
3 071324 | TEMPORARY REINFORCED SILT LF 29,100
FENCE
4 071325 TEMPORARY FENCE (TYPE ESA) LE 490
5 074016 CONSTRUCTION SITE LS
MANAGEMENT LUMP SUM LUMP SUM
6 074019 PREPARE STORM WATER LS
POLLUTION PREVENTION PLAN LUMP SUM LUMP SUM
7 074028 TEMPORARY FIBER ROLL LF 39,200
8 074029 | TEMPORARY SILT FENCE EF 2,390
9 074032 | TEMPORARY CONCRETE WASHOUT | EA 8
FACILITY
10 074033 | TEMPORARY CONSTRUCTION EA 8
ENTRANCE
11 074035 TEMPORARY CHECK DAM LF 12.800
12 074037 MOVE-IN/MOVE-OUT (TEMPORARY | EA 4
EROSION CONTROL)
13 074038 TEMPORARY DRAINAGE INLET EA 63
PROTECTION
14 074040 | TEMPORARY HYDRAULIC MULCH SQYD 50,400
(BONDED FIBER MATRIX)
15 074041 STREET SWEEPING LS
LUMP SUM LUMP SUM
16 074056 | RAIN EVENT ACTION PLAN EA 90 250.00 22.500.00
17 074057 STORM WATER ANNUAL REPORT EA 3 2,000.00 6.000.00
18 074058 STORM WATER SAMPLING AND EA 44
ANALYSIS DAY
19 120090 | CONSTRUCTION AREA SIGNS LS
LUMP SUM LUMP SUM
20 120100 | TRAFFIC CONTROL SYSTEM LS
LUMP SUM LUMP SUM
3
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BID ITEM LIST

10-340424
Item | Item Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
41 152370 | RELOCATE MAILBOX EA 12
42 152390 | RELOCATE ROADSIDE SIGN EA 2
43 152440 | ADJUST MANHOLE TO GRADE EA 3
44 153103 | COLD PLANE ASPHALT CONCRETE | SQYD 4.810
PAVEMENT
45 160101 CLEARING AND GRUBBING IS
LUMP SUM LUMP SUM
46 170101 DEVELOP WATER SUPPLY LS
LUMP SUM LUMP SUM
47 190101 ROADWAY EXCAVATION CY 108.000
48 190110 | LEAD COMPLIANCE PLAN LS
LUMP SUM LUMP SUM
49 190160 | ROCK EXCAVATION (CONTROLLED |CY 518,000
BLASTING)
50 BLANK
51 042745 | 24" DRILLED HOLE (SOIL) LE 4.890
52 042746 | 24" DRILLED HOLE (ROCK SOCKET) |LF 510
53 192003 | STRUCTURE EXCAVATION CY 2,000
(F) (BRIDGE)
54 193003 | STRUCTURE BACKFILL (BRIDGE) CY 1.100
(F)
55 193114 | SAND BACKFILL cY 130
56 203002 | EROSION CONTROL (COMPOST Cy 510
BLANKET)
57 203026 | MOVE-IN'MOVE-OUT (EROSION EA 8
CONTROL)
58 203028 | EROSION CONTROL (BONDED FIBER | ACRE ]
MATRIX) (ACRE)
59 203032 | EROSION CONTROL (HYDROSEED) | ACRE 38
(ACRE)
60 203038 | ROLLED EROSION CONTROL SQFT 1,150,000
PRODUCT (JUTE MESH)
5
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BID ITEM LIST

10-340424

Item | Item Item Description Unit of Estimated Unit Price Item Total

No. | Code Measure Quantity

101 705311 18" ALTERNATIVE FLARED END EA 18
SECTION

102 705315 24" ALTERNATIVE FLARED END EA 25
SECTION

103 705321 36" ALTERNATIVE FLARED END EA 9
SECTION

104 705325 48" ALTERNATIVE FLARED END EA 3
SECTION

105 705329 60" ALTERNATIVE FLARED END - EA 6
SECTION

106 018878 DRAIN VALVE EA 1

107 719305 MANHOLE (TYPE A) EA 1

108 721006 ROCK SLOPE PROTECTION (1/2 TON, | CY 8
METHOD B)

109 721008 ROCK SLOPE PROTECTION (LIGHT, 4 9,150
METHOD B)

110 | 729010 | ROCK SLOPE PROTECTION FABRIC |SQYD 16,600

111 731502 MINOR CONCRETE CY 110
(MISCELLANEOUS CONSTRUCTION)

112 750001 MISCELLANEOUS IRON AND STEEL |LB 11,892

¥

113 800051 FENCE (TYPE WM, METAL POST) LF 15,200

114 800400 CHAIN LINK FENCE (TYPE CL-8) LF 920

115 801364 16' METAL GATE EA 9

116 018879 14' CHAIN LINK GATE (TYPE CL-8) EA 1

117 820107 DELINEATOR (CLASS 1) EA 150

118 820110 MILEPOST MARKER EA 4

119 820118 GUARD RAILING DELINEATOR EA Y |

120 820130 OBJECT MARKER EA 19
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